I DEPARTMENT OF TRANSPORTATION DATE: 4/10/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
Us 2
DEER ROAD TO WESTWOOD ROAD-PAVING
027008
BIDDERS AND BIDS LOCATION: SPOKANE
BIDDER BIDDER BID OPENING DATE: 05/09/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
488 L.F. REMOVING GUARDRAIL 2
3 EACH REMOVING GUARDRATIIL ANCHOR 3
670 EACH REMOVING GUIDE POST 4
1 EACH REMOVING PLASTIC TRAFFIC MARI 5
49 EACH REMOVING MONUMENT CASE AND 6
30 C.Y. ROADWAY EXCAVATION INCL. HAUI 7
3266 S.Y. PAVEMENT REPAIR EXCAVATION Il 8
21.93 MI. SHOULDER PREPARATION 9
20 C.Y. FILTER BLANKET 10
205 C.Y. QUARRY SPALLS 11
443 C.Y. BITUMINOUS PAVEMENT PLANING{ 12
21200 EST. |ANTI-STRIPPING ADDITIVE 13
24 TON ASPHALT FOR FOG SEAL 14
1515 L.F. CRACK SEALING 15
307683 S.Y. PLANING BITUMINOUS PAVEMENT | 16
1116 TON ASPHALT CONC. FOR PAVEMENT RI 17
58829 TON  ASPHALT CONC. PAVEMENT CL. SU 18
50300 CALC |JOB MIX COMPLIANCE PRICE ADJ] 19
26500 CALC |COMPACTION PRICE ADJUSTMENT | 20
50000 CALC | SMOOTHNESS COMPLIANCE ADJUS] 21
-2 CALC CYCLIC DENSITY PRICE ADJUSTY 22
25 DAY ESC LEAD 23
2.09 ACRE |SEEDING, FERTILIZING, AND MUl 24
400 EST. TEMPORARY WATER POLLUTION/ER( 25
4 EACH NESTED W-BEAM GUARDRAIL 12.! 26
144 I.F. BEAM GUARDRAIL TYPE 1 27
1 EACH BEAM GUARDRAIL TRANSITION SE( 28




acE: DEPARTMENT OF TRANSPORTATION DATE: 4/10/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
2 EACH BEAM GUARDRAIL TRANSITION SE( 29
1 EACH BEAM GUARDRAIL TRANSITION SE( 30
1 EACH BEAM GUARDRAIL FLARED TERMINI 31
268 L.F. BEAM GUARDRAIL BURIED TERMINI 32
1 EACH BEAM GUARDRAIL ANCHOR TYPE 1| 33
1 EACH BEAM GUARDRAIL ANCHOR TYPE 5| 34
1 EACH BEAM GUARDRAIL ANCHOR TYPE 7| 35
1 EACH PRECAST BARRIER BURIED TERM] 36
132 L.F. REMOVING AND RESETTING EXIST] 37
873 EACH FLEXIBLE GUIDE POST 38
308112 L.F. [PAINT LINE 39
9827 L.F. PAINTED WIDE LINE 40
1835 S.F. PLASTIC CROSSWALK LINE 41
503 L.F. PLASTIC STOP LINE 42
41 EACH PLASTIC TRAFFIC ARROW 43
10 EACH PLASTIC AERIAL SURVEILLANCE 1 44
10 EACH PLASTIC AERIAL SURVEILLANCE | 45
21.19 HUND |RECESSED PAVEMENT MARKER 46
168346 L.F. [TEMPORARY PAVEMENT MARKING 47
29.88 MI. CONTINUOUS SHOULDER RUMBLE S7 48
LUMP SUM PERMANENT SIGNING 49
LUMP SUM FLASHING TRAFFIC BEACON 50
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 51
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 52
984 HR SEQUENTIAL ARROW SIGN 53
3 EACH PORTABLE CHANGEABLE MESSAGE { 54
984 HR OPERATION OF PORTABLE CHANGEZ 55
LUMP SUM TEMPORARY TRAFFIC CONTROL DEY{ 56
2700 HR TRAFFIC CONTROL LABOR 57
45 DAY TRAFFIC CONTROL VEHICLE 58
540 HR TRAFFIC CONTROL SUPERVISOR 59
660 S.F. CONSTRUCTION SIGNS CLASS A 60
14 EACH ADJUST JUNCTION BOX 61
2000 EST. ROADSIDE CLEANUP 62
5 EST. REIMBURSEMENT FOR THIRD PARTY 63
-1 CALC MINOR CHANGE 64
LUMP SUM SPCC PLAN 65
5 EACH MATILBOX SUPPORT TYPE 1S 66




